

ANWN

America's Nationwide Netting, Inc.

DBA NETS OF TEXAS

August 14, 2019

Proposal: Spirit Park Softball

Allen, Texas

FIELDS 3 & 4

Nets of Texas proposes to supply and install 2 - 40' x 492' outfield barrier net systems at the Spirit Park softball complex. The barrier systems will stretch along the outfield area of 2 of the softball fields with being supported by 17 structurally engineered black powder coated steel poles supplied and installed by Nets of Texas. The netting will be a #36 DuPont knotted nylon net which has been double UV-treated for superior strength and durability. In addition, the netting will be designed and custom-fitted to overlap the existing outfield chain-link fence. This proposal includes all necessary poles, netting, hardware, equipment and labor to complete the project as well as the certificate of insurance. **PROPOSED PRICE: \$125,000.00 (ONE HUNDRED TWENTY-FIVE THOUSAND DOLLARS).**

The proposed price for this bid, as specified above, is \$125,000.00 (one hundred twenty-five thousand dollars), plus any options selected and applicable taxes and additional costs of construction beyond that originally specified above. Please make deposit/payment checks out to *America's Nationwide Netting, Inc.* Also, if you require a payment and performance bond, the cost will be added to the cost of the bid as well. Nets of Texas will supply engineer stamped drawings, if requested, upon the receiving of this proposal signed and/or a purchase order at our office.

IF YOU ARE TAX EXEMPT, PLEASE SEND THAT INFORMATION TO OUR OFFICE. Projects for the city are exempt and form is not required. If you are not tax exempt, please send the following information: tax rate, city, state and county. Note that 50% of the price listed is taxable materials and 50% of the price is nontaxable labor, as it is for any option listed, unless it is all a repair project and then 100% is taxable.

Any modifications or variation to the scope of work set forth in this proposal or by the construction drawings and specifications originally submitted to NETS OF TEXAS shall be by written change order only and shall be subject to additional cost and price increase. Changes will be affected only after execution by the parties hereto, or their designated agents, of the

appropriate written change order including the amount of the additional cost or price incurred thereby.

Erection of any nets by seller shall be in workmanlike manner upon a safe and suitable site specified and furnished by purchaser. It is the purchaser's responsibility to shut down any hitters that are putting our installation crew in an unsafe environment.

It is also the purchaser's responsibility to obtain soil investigation to avoid unusual or hidden conditions (such as rocks, concealed utility lines, etc.) that may affect this turn-key price. All extra costs due to such unusual or hidden conditions will be paid by the purchaser. In addition, and possibly most important, it is the responsibility of the purchaser to satisfy any need of permits or any legality necessary for this proposal.

NETS OF TEXAS shall not be liable for any defect of or damage to the property in this proposal. Any changes to this proposal are an addendum or separate to this proposal with the additional costs to be determined.

NETS OF TEXAS WARRANTS CONSTRUCTION AND INSTALLATION TO BE FREE OF DEFECTS AND DEFECTIVE WORKMANSHIP. WARRANTY DOES NOT INCLUDE DAMAGE DUE TO "FORCES OF NATURE" DURING OR AFTER INSTALLATION.

Bid prices are effective for **30** days from the date hereof.

CITY REPRESENTATIVE/PURCHASER MUST RETURN THIS PROPOSAL SIGNED ALONG WITH A PURCHASE ORDER. Full payment for the project is due upon 100% completion of the proposed work. Payment from the city is agreed to be made and received via the city's respective Electronic Funds Transfer system. **INITIALS** _____

CONTRACT AGREEMENT

IF THIS BID PROPOSAL IS ACCEPTED, PLEASE MAKE DEPOSIT/PAYMENT CHECK TO
AMERICA'S NATIONWIDE NETTING, INC.

Bid Date: August 14, 2019

Date: _____

America's Nationwide Netting, Inc.

SPIRIT PARK SOFTBALL

Barbara Barton Andrade - President

Purchaser's Signature

Printed Name

By signing this document, the contractor agrees to all terms mentioned above. Once all the necessary documents are received, including this signed document, in our office the project will be placed in line on the production schedule. If you need to request a progression payment plan, please call 281-541-2766. If this proposal is accepted, fax to 936-372-5701 or mail to P.O. Box 1776 Cypress, Texas 77410. (If you must use email to submit this proposal, please email to anwn@sbcglobal.net, CC: rafael@netsoftexas.com, corey@netsoftexas.com).